

RUSH .....RUSH ... RUSH ....RUSH.... RUSH

**We cannot begin processing your RUSH request until the Application is completed in its entirety. Failure to do so adds to our processing time.**

Examples of projects that CANNOT be handled as RUSH:

- Projects that do not meet our minimum engineering requirements or require a detailed engineering review.
- Longitudinal encroachments.
- Environmental right of entry.
- Drainage modification.
- Road crossings.
- Requests for contract modifications.

YES!! This is a rush project. Enclosed is my check in the amount of \$3055.00. Please process this request promptly.

I understand that this is a non-refundable \$3,055.00 handling charge, and for this amount you will review my request and forward a response to me within five (5) business days. This handling charge is in addition to any license fees or charges, and by accepting this fee UPRR is not making a commitment to approve this request.

I understand that a fully-executed License is still needed before construction can begin; I must still provide the Railroad's local representative a 10-day notice before construction, and I must also contact the Railroad's Fiber Optic Department at 1-800-336-9193.

This is the date the License is to be mailed from UPRR for execution.  
(Minimum two (2) business days after receipt of a completed application.)

\_\_\_\_\_ I would like the agreement sent to me by next day delivery.

\_\_\_\_\_ I would like the agreement email to me for execution.

My email address is \_\_\_\_\_

Duplicate originals will follow in the mail for execution.

\_\_\_\_\_

Company

\_\_\_\_\_

Signed Date

Union Pacific Railroad Company  
Real Estate Department  
1400 Douglas Street STOP 1690  
Omaha, NE 68179-1690

Please indicate "RUSH" on the outside of your envelope.

RUSH .....RUSH ... RUSH ....RUSH.... RUSH