

RUSHRUSH ... RUSHRUSH.... RUSH

We cannot begin processing your RUSH request until the Application is completed in its entirety. Failure to do so adds to our processing time.

Examples of projects that CANNOT be handled as RUSH:

- Projects that do not meet our minimum engineering requirements or require a detailed engineering review.
- Longitudinal encroachments.
- Environmental right of entry.
- Drainage modification.
- Road crossings.

YES!! This is a rush project. Enclosed is my check in the amount of \$3055.00. Please process this request promptly.

I understand that this is a non-refundable \$3,055.00 handling charge, and for this amount you will review my request and forward a response to me within five (5) business days. This handling charge is in addition to any license fees or charges, and by accepting this fee UPRR is not making a commitment to approve this request.

I understand that a fully-executed License is still needed before construction can begin; I must still provide the Railroad's local representative a 10-day notice before construction, and I must also contact the Railroad's Fiber Optic Department at 1-800-336-9193.

This is the date the License is to be mailed from UPRR for execution.
(Minimum two (2) business days after receipt of a completed application.)

_____ I would like the agreement sent to me by next day delivery.

_____ I would like the agreement faxed to me for execution.
My fax number is _____
Duplicate originals will follow in the mail for execution.

Company

Signed Date

Union Pacific Railroad Company
Real Estate Department
1400 Douglas Street STOP 1690
Omaha, NE 68179-1690

Please indicate "RUSH" on the outside of your envelope.

RUSHRUSH ... RUSHRUSH.... RUSH